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NOTICE TO BIDDERS
FRANKLIN COUNTY CONVENTION FACILITIES AUTHORITY
Greater Columbus Convention Center Fast-Seal High-Speed Rolling Doors

Sealed bids will be received by the Franklin County Convention Facilities Authority,
hereinafter referred to as the “Owner” of the Greater Columbus Convention Center (“GCCC”),
400 N. High St., Columbus, Ohio 43215 until August 4, 2026 at 3:00 PM EST and will be
publicly opened and read aloud immediately thereafter, for the furnishing of materials and
performing the labor for the execution and construction of:

Fast-Seal High-Speed Rolling Doors
Owner’s Estimate: $500,000

in accordance with specifications prepared by the Owner. All information for bidders,
including Project Manual, Form of Proposal, Plans, Technical Specifications, form bond and
other Contract Documents may be examined at the following offices:

Franklin County Convention Facilities Authority
The Greater Columbus Convention Center

400 N. High Street, 4™ Floor

Columbus, Ohio 43215

Requests for copies of bid documents as well as questions regarding plans and specifications
should be addressed to Jordan Edmonds, In-House Counsel, Franklin County Convention
Facilities Authority, email: jedmonds@fccfa.org.

No bidder may withdraw their bid within 60 days after the actual date of the bid opening,
except as provided for in the Project Manual.

Each bid must be accompanied by a Bid Guaranty and Contract Bond in the exact form
included in the project manual and meeting the requirements of Section 153.54 of the Ohio
Revised Code.

State of Ohio prevailing wage rates and Equal Employment Opportunity requirements are
applicable to this bid invitation for all work performed pursuant to this contract.

The Franklin County Convention Facilities Authority reserves the right to waive any
informality or in its sole discretion, to reject any or all bids.

Bids shall be sealed and delivered on or before August 4, 2026 at 3:00 PM EST to:

Franklin County Convention Facilities Authority
400 North High Street, 4™ Floor

Columbus, Ohio 43215

Re: GCCC Fast-Seal High-Speed Rolling Doors



b)

d)

INSTRUCTIONS TO BIDDERS

GENERAL REQUIREMENTS & INFORMATION

Bidders shall inspect all plans and specifications and visit the site of the work to
verify existing conditions and to become familiar with the conditions under which the
project work will be performed.

The Form of Proposal, Bid Guaranty, Responsibility Analysis Form, schedule, and all
other required submittals, each fully executed, are to be submitted in sealed form and
addressed to the Franklin County Convention Facilities Authority as provided for in
the Notice to Bidders. Interested bidders must provide one original and two hard
copies of all required submittals.

Owner & Construction Manager:

1) The Owner is:

Franklin County Convention Facilities Authority (FCCFA)
400 North High Street, 4™ Floor

Columbus, Ohio 43215-2096

Phone: 614-827-2800

2) The Construction Manager is:

Jason Wiatrak

Legends Global

400 North High Street
Columbus, Ohio 43215-2096
Phone: 614-827-2595

The Project consists of providing all labor, materials, equipment, and services
necessary for the timely and proper completion of construction for the Fast-Seal High-
Speed Rolling Doors as described within the Project Manual and Technical
Specifications.

Bidders are responsible for visiting the site to determine existing conditions. No plea
of ignorance of conditions that exist, or of conditions or difficulties that may be
encountered in the execution of the work, as a result of the failure to make such
examination and investigation, will be accepted as an excuse for any failure or omission
on the part of the bidders to fulfill in every respect all the requirements of the contract,
nor will the same be accepted as a basis for any claim whatsoever for extra
compensation or for an extension of time.



ARTICLE 1. PROPOSALS

a)

b)

d)

g)

For lump sum bids, separate bids will be received for any or all divisions of work shown
on the Form of Proposal. If not bidding a given contract on the Form of Proposal mark
it “N/A”.

In the case of unit price bids, the contractor shall submit bids on all items listed, unless
other instructions are noted in the Form of Proposal.

Unless otherwise expressly provided in the Project Manual and related bid documents,
such unit prices shall be fully loaded rates that include, but are not limited to, all
overhead, profit, labor, materials, equipment, services, insurance and bonding costs
necessary for the timely and proper installation of the item for which the unit prices are
requested. The unit prices quoted in the proposal shall be the basis for any change
orders entered into under the contract, unless the Construction Manager determines that
the use of such unit prices will cause substantial inequity to either the Contractor or the
Owner.

Bids shall include the following documents:
1) The Form of Proposal (bid)

2) The Bid Guaranty
3) EEO Certification Clause

4) Non-Discrimination Policy Compliance

5) Contractor’s Review Certificate

6) Manufacturer’s Declaration and Subcontractor Declaration
7) Declaration of Insurance

8) Project Schedule
9) Responsibility Analysis Form

The wording of the Form of Proposal shall be used without change, alteration, or
addition (except as provided for in the Project Manual). Any other change in the
wording may cause a bid to be rejected; however, the Owner reserves the right to
waive any informalities not affecting the substance of the bid.

The forms used in submitting the bid shall be those furnished by the Owner in this
Project Manual.

The bid shall contain the bid guaranty meeting the requirements of Section 153.54 of
the Ohio Revised Code.

Bidders shall take the following precautions in preparing bids:
1) Sign the bid. Failure to do so shall result in rejection of the bid. Bids shall be

signed with the name typed below the signature. A bidder that is a
corporation shall sign its bid with the legal name of the corporation followed



h)

2)

3)

4)

5)

6)

by the name of the state of incorporation and the legal signature, including
title, of an officer authorized to bind the corporation to a contract.

Alternates:

The Owner may request bids on alternates. If the Owner requests bids
on alternates, the Bidder should include the cost of the alternates
requested on its Form of Proposal.

Where the Form of Proposal provides for quoting either an addition or
deduction for an “Alternate,” indicate whether the sum named is an
addition or deduction by ruling out the words not applicable. Any
alteration or erasure must be initiated by the Bidder.

All requested alternates, if any, shall be bid by all bidders. If no
change in the base bid is required enter “no change”. Do not mark
with any notation other than the cost change or “no change” (e.g.,
“N/A” or “No Bid”, shall be taken as meaning “No Change” and a cost
of $0.00 shall be used in determining the lowest and best bidder and
preparation of the contract). If a bidder does not accept a value of
$0.00 for any incorrectly marked alternates accepted by the Owner, the
bid shall be considered non-responsive and be grounds for the
rejection of the bid. At the time of awarding the contract, the Owner
will select or reject alternates as it determines is in its best interest.

If, during the progress of the work, the Owner desires to reinstate any
alternate not included in the contract, the Owner reserves the right to
reinstate the alternate at the price bid by the Bidder provided that such
action is taken in sufficient time so as not to delay the progress of the
work or cause the Bidder additional expense.

Complete and sign the Equal Employment Opportunity Certification attached
to the Form of Proposal.

Bidders shall acknowledge and note receipt of addenda on the Form of
Proposal.

Bids shall not be submitted by facsimile transmission.

Bids shall be enclosed in a sealed opaque envelope with the Bidder’s name
and the title of the Project printed in the upper left-hand corner and addressed
as follows: Offices of the Franklin County Convention Facilities Authority,
400 N. High St., Fourth Floor, Columbus, Ohio 43215.

All bids are valid for a period of sixty (60) days after the date of opening bids. A bidder
for a contract with the Owner may withdraw their bid from consideration if the price



bid was substantially lower than the other bids, provided the bid was submitted in good
faith and the reason for the bid price being substantially lower was a clerical mistake
as opposed to a judgment mistake and was actually due to an unintentional and
substantial quantity of work, labor, or material made directly in the compilation of the
bid. Request to withdraw such bid must be made in writing and filed with the Owner
within two (2) business days after the opening of bids.

ARTICLE 2. METHOD OF AWARD

a)

b)

The Owner will receive bids for each of the contracts as set forth on the Form of
Proposal and as defined in the Project Manual.

Subject to the right of the Owner to reject any and all bids and as provided below, the
Owner will award a single contract for each of the contracts/bid packages listed in the
Project Manual or one or more combined contracts for combination(s) of the bid
packages. Bidders must furnish all information requested on or accompanying the
Form of Proposal. Failure to do so may result in disqualification of the bid.

Determination of Lowest and Best Bid (see Instructions to Bidder’s Responsibility
Analysis Form):

Subject to the right of the Owner to reject any or all bids, the Owner will award the
contract for the work to the Bidder submitting the lowest and best bid, taking into
consideration accepted alternates. In determining which bid is the lowest and best bid,
the Owner may take into consideration not only the amount of the bid but such of the
following criteria as it, in its sole discretion, deems appropriate and may give such
weight thereto as it deems appropriate:

1) The Bidder’s financial ability to complete the contract successfully and on time
without resort to its Surety;

2) The Bidder’s prior experience with similar work on comparable or more
complex projects;

3) The Bidder’s prior history of the successful and timely completion of similar
projects;

4) The Bidder’s equipment and facilities;

5) The adequacy, in numbers and experience, of the Bidder’s work force to
complete the contract successfully and on time;

6) The Bidder’s prior experience on other projects of the Owner, including the
Bidder’s demonstrated ability to complete its work on these projects in
accordance with the contract documents and on time, and its ability to work
with the Owner.



d)

7) The Bidder’s compliance with federal, state, and local laws, rules, and
regulations, including but not limited to, the prevailing wage law and
Occupational Safety and Health Act;

8) All of the foregoing with respect to each of the subcontractors which the Bidder
intends to use on the Project; and

9) Depending upon the type of work, other essential factors, as the Owner may
determine.

10)  Absent special circumstances, no bidder shall be deemed responsible unless that
bidder has been in existence for at least thirty-six months.

Acceptance of the contract within the 60-day period following the opening of bids
automatically assumes that if materials, labor or subcontract cost increases, then those
costs shall be absorbed by the Bidder. Award of contracts beyond the 60-day period
shall be reviewed for increased costs after award of the contract only if the cause for
delay is no fault of the Bidder.

If, in the opinion of the Owner, the acceptance of the lowest bid is not in the best interest
of the Owner, the Owner may accept at its discretion, another bid so opened, or reject
all bids and advertise for other bids. Such advertisement will be for such time, in such
form and in such newspapers as may be directed by the Owner.

No contract shall be awarded if the low bidder is more than 20% below the median of
all other bids received for projects where the estimate is $100,000 or more, and no
contract shall be awarded if the low bidder is more than 25% below the median of all
other bids received for projects where the estimate is less than $100,000, unless the
following occurs and/or are reviewed:

1) An interview with the low bidder, the purpose of which is to determine what, if
anything, has been overlooked in the bid in question, and to analyze the process
envisioned by the contractor to complete the contract in question.

2) The financial status of the low bidder and its Surety based upon certified
financial statements submitted by each.

3) Receipt of written confirmation by the Surety that it has reviewed the bid in
question.

4) The record of the low bidder in performing other public works projects in the
past.



)

h)

)

If after review and consideration, the acceptance of the lowest and best bid is not in the
best interest of the Owner, the Owner may accept another bid so opened or reject all
bids and advertise for other bids.

In accordance with Ohio Revised Code 153.12, no contract will be awarded if the price
of the contract exceeds the published estimate by more than 20%.

If individual and combined contract bids are included on the Form of Proposal and a
bidder opts to submit multiple bids, a bidder shall not be permitted to be determined to
be the low bidder for any individual contract bid if that bidder withdraws a lower
combination contract bid for any reason (including omission of any work item or
math/clerical errors).

The Owner reserves the right to disqualify bids, before or after opening, upon evidence
of collusion with intent to defraud or other illegal practices on the part of the Bidder.

After determination of the lowest and best bid, the selected contractor shall receive a
Recommendation of Award, a copy of the full unexecuted contract and an unexecuted
copy of the Notice of Authority to Proceed (NTP) with construction. The successful
bidder shall then provide the required items for formal execution of the contract and
NTP by the Owner all in accordance with Article 8. If the project schedule requires
that the contractor commence work (or make commitments and preparations to
commence the work) prior to receipt of the fully executed contract and NTP, the
contractor, in order to meet the requirements of the project schedule, shall be solely
responsible to notify the Owner in writing ten (10) business days before the date that
such NTP is required. The Owner may direct the contractor to proceed with the work
with an executed NTP before the formal execution of the contract. If the contractor has
met all of the requirements for executing a contract and the Owner chooses not to
execute the contract, the contractor shall be reimbursed for all reasonable costs incurred
as a result of starting work under the NTP and prior to receipt of a fully executed
contract.

No contract shall be entered into until:

1) The Industrial Commission has certified that the corporation, partnership or
person so awarded the Contract has complied with Sections 4123.01 to 4123.99
(Workers” Compensation), inclusive of the Revised Code;

2) If the bidder so awarded the contract is a foreign corporation, the Secretary of
State has certified that such corporation is authorized to do business in this state;
and, if the bidder so awarded the contract is a non-Ohio person or partnership,
then until the bidder has filed with a Secretary of State a Power of Attorney
designating the Secretary of State as its agent for the purpose of accepting
service of summons in any action brought under Section 153.05 of the Revised
Code or under Sections 4123.02 to 4123.99 inclusive, of the Ohio Revised
Code.



3) The successful bidder shall notify the Owner, within three (3) calendar days
after notification of recommendation of award, the provisions the Bidder has
made or reasonably can be expected to make in order to meet the provisions of
the Owner’s Disadvantaged Business Participation Plan. Notification shall
include a statement of the Bidder’s present intention concerning which portions
of the contract will be awarded to disadvantaged business subcontractors and
materialmen and the identity of the intended subcontractor or materialman, if
any. Within such five (5) calendar day period, the successful bidder may
request in writing a longer period of time to meet the provisions of the plan.
Such request shall set forth the reasons additional time is required. The Owner
shall notify the successful bidder in writing of its approval or disapproval of the
request. If additional time is approved by the Owner or if formal execution of
the contract is delayed due to any failure of the Bidder to meet the requirements
of the Owner’s Disadvantaged Business Participation Plan, the Bidder shall
remain responsible for all the requirements and timelines of the Project.

4) The required certificates of insurance coverage (as set forth in the contract) and
bond are submitted to the Owner.

5) A copy of the contract is forwarded to the successful bidder by the Owner,
signed by the successful bidder and returned to the Owner.

6) All requirements of Article 8 herein have been satisfied.

The contract cannot be fully executed until this information is provided. If the Bidder
fails to provide the documents within the required time, the Bidder is solely responsible
to meet all project schedule requirements regardless of the date of the formal execution
of the contract.

ARTICLE 3. BID GUARANTY

a)
b)

d)

All Bid Guaranties and Contract Bonds must be satisfactory to the Owner.

The BID GUARANTY AND CONTRACT BOND meeting the requirements of
Section 153.54(B) of the Ohio Revised Code, as furnished by the Owner, shall be used
without change of wording.

If the amount is left blank, the penal sum of the Bid Guaranty and Contract Bond will
be the full amount of the Bidder’s base bid plus add alternates; alternatively, if
completed, the amount must be not less than the full amount of the base bid plus add
alternates, stated in dollars and cents. A percentage is not acceptable.

The Bid Guaranty and Contract Bond must be signed by an Authorized Agent of an
acceptable Surety Bonding Company and by the Bidder. The bond must be issued by
a surety company authorized by the Ohio Department of Insurance to transact business
in the State of Ohio. It is essential that the bond be issued by a surety company which
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h)

)

can adequately demonstrate a record of competent underwriting, efficient management,
adequate reserves, and soundness of investments.

The requirements of Section 3905.41 of the Ohio Revised Code are mandatory and
require the Bid Guaranty and Contract Bond to be countersigned by an Ohio resident
agent. It is the duty of the Bidder to determine the applicability of Section 3905.41.
Non-compliance with Section 3905.41 will cause the Bidder’s bid to be rejected.

Bid Guaranties and Contract Bonds must be supported by credentials showing the
Power of Attorney of the Agent.

In lieu of the Bid Guaranty referred to in Article 2(b) above, the Bidder may submit the
Bid Guaranty provided in Division (C) of Section 153.54 of the Revised Code, in the
form of a Certified Check, Cashier’s Check, or Letter of Credit pursuant to Chapter
1305 of the Revised Code. A Bid Bond is not acceptable for use as a Bid Guaranty.

The amount of the Certified Check, Cashier’s Check or Letter of Credit shall be equal
to ten percent (10%) of the base bid plus add alternates.

The Bid Guaranty shall be payable to the Franklin County Convention Facilities
Authority.

Bid Guaranties shall be returned to all unsuccessful bidders immediately after the
contract is executed.

The Certified Check, Cashier’s Check or Letter of Credit shall be returned to the
successful bidder upon filing of the Bond required in Division (C), Section 153.54 of
the Ohio Revised Code. The Performance Bond shall not be deemed “filed” until the
Contract is fully executed.

ARTICLE 4. STANDARDS - SUBSTITUTIONS

a)

b)

Those articles, devices, materials, forms of construction, fixtures, etc., named in the
Technical Specifications to denote the kind and quality required shall be known as
“Standards” and all bids shall be based on the same.

Where two or more “Standards” are named together, the successful bidder may furnish
any one of the “Standards” named, but contractors shall make their selections known
to the Owner within thirty (30) days following award of the contract. Failure to comply
with this requirement will automatically hold up payment requests from the contractor
in view of possible improper materials being used on the project. The first “Standard”
listed shall be considered as the basis of design. If a contractor opts to use a named
“Standard” other than the basis of design and this results in any necessary modifications
to any other element of the contract documents, the same contractor shall be responsible
for all associated additional costs.



d)

g)

h)

Bidders desiring consideration for the use of material, equipment, etc., not named in
the specifications may submit proposals for the substitution of same for “Standards” as
specified, using the “Substitution Sheet” attached to the proposal form and listing, for
each proposed change: (1) the “Standard” specified, (2) the substitution, and (3) the
change in bid price, (or “no change”). Proposed substitutions must be included on the
“Substitution Sheet” to be considered. Complete specifications and descriptions of any
proposed substitutions being considered for acceptance shall be furnished to the Owner
promptly upon request. Acceptance of substitutes shall be at the sole discretion of the
Owner.

Any substitution accepted must be incorporated in the formal contract.
Substitution shall not affect the determining of lowest and best bid.

No substitution will be considered prior to receipt of bids unless written request for
approval has been received by the Owner at least ten (10) days prior to the date for
receipt of bids. A statement setting forth changes in other materials, equipment, or
other portions of the work, including changes in the work of other contractors that
incorporation of the proposed substitution would require, shall be included. The burden
of proof of the merit of the proposed substitution is upon the proposer. The Owner’s
decision of approval or disapproval of a proposed substitution shall be final.

If the brand or product is acceptable, the Owner will approve it prior to bidding in an
addendum issued by the Owner to all bidders on record.

In proposing a substitution, the Bidder represents and warrants that each proposed
substitution will not result in any changes to the project, including changes to the work
of other contractors, or any decrease in the performance of any equipment or systems
to be installed in the project and agrees to pay any additional costs incurred by the
Owner as a result of a substitution which is accepted.

Following the award of the contract, there shall be no substitutions, except
pursuant to a change order. The Owner in its sole discretion may decline to consider a
substitution for a change order.

If the specified materials and/or manufacturers are no longer available, it is the Bidder’s
responsibility to notify the Owner during the bidding period. Substitutions made during
the construction period resulting from these conditions (i.e., failure of the Bidder to
notify Owner) will be made solely at the Owner’s discretion.

ARTICLE 5. EXAMINATION OF DOCUMENTS

a)

Each bidder shall examine all Bid Documents, including, but not limited to, Project
Manual, Project Schedule, Notice to Bidders, Form of Proposal, addenda, plans,
specifications, etc., for all other divisions of the work as well as its own, noting
particularly all requirements which will affect its work in any way. These bid
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b)

d)

documents shall become the Contract Documents, as defined in the contract that
governs the relationship between the successful bidder and the Owner when the
contract is executed. Failure of a bidder to become fully acquainted with the amount
and nature of work required to complete its division of the work in conformity with all
requirements for the project as a whole will not be considered subsequently as a basis
for extra compensation.

Should any requirements in the plans and/or specifications for the project, as a whole,
appear to a bidder to be in disagreement with those for the part of the work on which a
bidder proposes to bid or in the case of a discrepancy in the plans and specifications, a
request for clarification, in writing should be addressed to the Owner at least five (5)
calendar days prior to the date set for opening bids. The Owner will reply to all such
inquires through an addendum. Verbal interpretations will not be honored and are not
legally binding. The Owner will forward a copy of same to all individuals holding
plans and specifications. If, in examining the contract documents, the Bidder discovers
an apparent violation of the Ohio Basic Building Code, or other applicable statute or
regulation, the Bidder shall report such apparent violation to the Owner promptly.
However, this provision shall not be construed as imposing responsibility on the Bidder
to ensure conformity of the plans and specifications to the Ohio Basic Building Code
and other applicable regulations.

No allowance will be made subsequently for any omission, error, or negligence of the
Bidder.

Unless specifically assigned to one (1) contract for all aspects of the project, each
bidder is responsible to include all requirements for all sections contained in the Project
Manual, and project schedule in the base bid amount. (Contract is not limited to only
those specifications sections listed in the contract summary of work.)

ARTICLE 6. OPENING OF BIDS

Bids shall be opened and read publicly at the time and place named in the Notice to Bidders.
The time for opening bids shall be extended at the discretion of the Owner with no further
advertising when an addendum to the plans or specifications is issued within seventy-two (72)
hours of the scheduled bid opening, excluding Saturdays, Sundays and Legal Holidays.

ARTICLE 7. ADDENDA

a)

b)

Any explanation, interpretation, correction, or modification of the Project Manual or
Bid Documents will be issued in the form of an addendum, which shall be the only
means considered binding; explanations, interpretations, etc., made by any other means
shall NOT be legally binding. All addenda shall become a part of the Contract
Documents.

Bidders shall submit questions to the Owner no later than five (5) days prior to the
advertised bid date, to allow sufficient time for the Owner to respond. All addenda will
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be issued except as hereafter provided and mailed or otherwise furnished to persons
who have obtained Bid Documents for the project, at least seventy-two (72) hours prior
to the published time for the opening of bids; excluding Saturdays, Sundays, and legal
holidays. If any addendum is issued within such seventy-two (72) hour period, then
the time for opening of bids shall be extended one (1) week with no further advertising
of bids required.

Copies of each addendum will be sent only to the bidders to whom Bid Documents
have been issued. Receipt of addenda shall be indicated by bidders in the space
provided on the Form of Proposal.

Each bidder shall carefully read and review the Bid Documents and immediately bring
to the attention of the Owner any error, omission, inconsistency, or ambiguity therein.

If a bidder fails to indicate receipt of all addenda through the last addendum issued by
the Owner on its Form of Proposal, the bid of such bidder will be deemed to be
responsive only if:

1) The bid received clearly indicates that the Bidder received the addendum, such
as where the addendum added another item to be bid upon and the Bidder
submitted a bid on that item; or

2) The addendum involves only a matter of form or is one which has either no
effect or has merely a trivial or negligible effect on price, quantity, quality, or
delivery of the item bid upon.

ARTICLE 8. ADDITIONAL SUBMITTAL REQUIREMENTS

a)

Upon receipt of the Notification of Recommendation of Award (NOA), the successful
bidder will submit the following to the Owner:

1) One copy of an Executed Contract;
2) Contract Bond;

a) Including Certificate of Compliance issued by the Department of
Insurance, showing the Bonding Company is Licensed to do business in
the State of Ohio.

b) Including a Financial Statement of the Bonding Company.

3) Certificate of Insurance;
4) Completed W-9 Form;
5) Workers” Compensation Certificate (Industrial Commission certification of

O.R.C. requirements).

If the successful bidder fails to provide the documents within the required time, the

Bidder is solely responsible to meet all project schedule requirements regardless of the
date of the formal execution of the contract. Failure of the Bidder to provide these
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b)

d)

documents within fifteen (15) days of the Notification of Recommendation of Award
(NOA) may result in rejection of the bid.

The successful bidder shall notify the Owner, within three (3) calendar days of receipt
of the Notification of Award (NOA) of the provisions the Bidder has made or
reasonably can be expected to make in order to meet the provisions of the Owner’s
Disadvantaged Business Participation Plan.

Within fifteen (15) calendar days of receipt of the Notification of Recommendation of
Award (NOA) or such longer time as may be permitted in writing by the Owner, the
apparent low bidder will submit the following to Owner:

1) The list of all proposed subcontractors, suppliers, manufacturers, and vendors.

After approval by the Owner of the list submitted by the successful bidder, the
list shall not be changed unless written approval of the change is authorized by
the Owner.

2) Schedule of Values — the breakdown of labor and material for the project,
including the sum thereof.

3) A current resume of the person or persons proposed to represent the Bidder as
project manager or superintendent.

4) A shop drawing and submittal schedule (which includes every submittal
requirement in the specifications).

Within fifteen (15) calendar days of receipt of the Notification of Recommendation of
Award (NOA), the Bidder is required to submit a schedule to the Owner which shall,
at a minimum, show detailed work operations and durations. The intent of this
requirement is to allow the Owner an opportunity to more fully understand how the
Bidder intends to complete the details of the project. This detailed working schedule
shall identify manpower requirements and be thoroughly coordinated with the Owner
and all other trades. The Owner anticipates that work will occur throughout 2026 with
a final schedule to be determined in consultation with Owner and dependent on the
GCCC’s event schedule. The selected Bidder will be required to coordinate final
installation and construction schedules with the event schedule of the Greater
Columbus Convention Center so as to minimize construction impact on event
operations.

ARTICLE 9. TAXES

Materials purchased for use or consumption in connection with the proposed work will
be exempt from the State of Ohio Sales Tax as provided for in Section 5739.02 of the
Revised Code of Ohio and also from the State of Ohio Use Tax, Section 5741.01.
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ARTICLE 10. LIQUIDATED DAMAGES

Liquidated damages apply to the terms of the contract.

ARTICLE 11. PROJECT SCHEDULE

Each bidder is required to submit a project schedule with their bid which shall at a
minimum, show work operations and duration. The Bidder shall prosecute its work, at
the direction of the Owner, furnishing at all times sufficient skilled workmen, materials,
and equipment to perform its work to meet the line-item progress required by the
project schedule, so as not to delay the completion of the whole or any part of the work.
The Owner anticipates that work will occur throughout 2026 with a final schedule to
be determined in consultation with Owner and dependent on the GCCC’s event
schedule.

ARTICLE 12. OWNER’S RGHT TO WAIVE DEFECTS AND IRREGULARITIES

a)

b)

The Owner reserves the right to waive any and all irregularities provided that the
defects and irregularities do not affect the amount of the bid in any material respect or
otherwise give the Bidder a competitive advantage.

By submitting a bid, the Bidder agrees that (i) the Owner’s determination of whether a
defect or irregularity affects the amount of the bid in any material respect or otherwise
gives the Bidder a competitive advantage will be final and conclusive, and (ii) the
Bidder will pay the Owner’s attorneys’ and consultants’ fees related to any challenge
to the bid procedure or process, brought directly or indirectly by the Bidder and/or any
of its affiliates, which is unsuccessful.

ARTICLE 13. CONTINUITY OF CONVENTION CENTER OPERATIONS

The successful bidder shall plan and perform all work without creating any interruption
or disruption to normal Greater Columbus Convention Center operations and functions.
All necessary interruptions and disruptions must be minimized, planned, scheduled and
approved by the Owner. In preparation of the bid, bidders may not assume the use of
any activity or operation that will result in the disruption of convention center activities
without the prior approval of the Owner.

ARTICLE 14. PREVAILING OR MINIMUM WAGE RATES

a)

Each laborer, workman or mechanic employed by the Bidder for the work herein
specified or by the subcontractor or by other persons upon work shall be paid not less
than the prevailing wage rates as determined by the Ohio Department of Commerce
Division of Industrial Relations in accordance with Chapter 4115 of the Ohio Revised
Code.
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b) In the event the wage rate for any labor classification is changed between the time the
rates are published herein and the time the work required by this contract is performed,
or in the event any class of labor employed is not included in the published schedule of
prevailing wages, then the rate prevailing at the time the work is actually performed, as
ascertained and determined by the Ohio Department of Commerce Division of
Industrial Relations or the US Department of Labor, shall govern the work under this
contract. No increase in the contract sum will be allowed for any later increase in the
prevailing rates or wages as they may apply to this work.

ARTICLE 15. PAYROLL SUBMITTAL

a) All contractors and subcontractors shall keep full and accurate payroll records covering
all disbursements of wages to their employees to whom they are required to pay not
less than the prevailing rate of wages, as set forth in the Contract Documents. Such
records shall be preserved for a period of three years from the date of completion of the
contract.

b) Every contractor and subcontractor shall deliver to the Owner a certified copy of their
payroll, with each month’s payment application for the previous month’s weekly
payrolls which shall show for each employee paid any wages, his name, current
address, social security number, numbers of hours worked each day during the pay
period and the total for each week, his hourly rate of pay, his job classification, fringe
payments, and deductions from his wages. In addition, the contractor, at the beginning
of performance under the contract, shall give to the Owner a schedule of the dates
during the life of this contract with the Owner on which he is required to pay wages to
employees and a complete list of all subcontractors. Upon completion of the contract
and prior to final payment, each contractor and subcontractor shall file with the Owner
an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised
Code. The Owner will withhold payment of any monthly/partial and/or final payment
until all requirements have been met in accordance with the terms of the contract.

ARTICLE 16. INSURANCE

Insurance requirements are defined in the contract.
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NON-DISCRIMINATION POLICY

The Franklin County Convention Facilities Authority (“FCCFA”) is committed to equal
opportunity and non-discrimination in all aspects of its contracting and procurement activities
through the adoption of this Non-Discrimination Policy (“Non-Discrimination Policy”).
Pursuant to this Non-Discrimination Policy, the FCCFA will not participate in either active or
passive unlawful discrimination of any type.

The FCCFA recognizes that it has a continuing obligation to avoid unlawful discrimination in
contracting and procurement activities. Therefore, all Contractors shall not have engaged, and
shall not engage, in any kind of unlawful discrimination. Each Contractor, prior to being
engaged by the FCCFA, shall certify in writing that such Contractor, directly or indirectly (1)
has not engaged, is not engaged, and will not engage in any kind of unlawful discrimination
involving race, color, sex, disability, age, religion, veteran status or national origin, whether or
not such discrimination is related to a contract or procurement activity with or for the FCCFA
and (2) will not, for any purpose related to its engagement by the FCCFA, employ or contract
with persons or businesses which the Contractor knows or has reason to know have engaged,
are engaged, or will engage in any kind of unlawful discrimination involving race, color, sex,
disability, age, religion, veteran status or national origin, whether or not such unlawful
discrimination is related to a contract or procurement activity with or for the FCCFA.

It is the position of the FCCFA that discrimination against business owners based on race,
color, sex, disability, age, religion, veteran status, or national origin is prohibited. No person
unlawfully shall be denied the benefit of, or otherwise discriminated against, in connection
with the award and/or performance of any contract or award, or modification of any contract
or award, between a Contractor and the FCCFA on such basis.

The fundamental tenets of this Non-Discrimination Policy are as follows:

e All Contractors should have an equal opportunity to compete with respect to contract
and procurement activities of the FCCFA, regardless of race, color, sex, disability, age,
religion, veteran status or national origin;

e No Contractor shall have engaged or shall engage in any kind of unlawful
discrimination involving race, color, sex, disability, age, religion, veteran status, or
national origin, whether or not such unlawful discrimination is related to a contracting
or procurement activity with or for the FCCFA;

e The FCCFA through its staff, management company and other contractors will (i)
monitor and provide periodic reports to the FCCFA regarding compliance by the
FCCFA and its Contractors with this Non-Discrimination Policy; (ii) collect and record
information on the use of minorities and women in contracting and procurement
activities and (iii) analyze data to evaluate in utilization of minorities and women in the
FCCFA’s contracting and procurement activities;
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e The FCCFA shall review this Non-Discrimination Policy periodically to ensure that it
effectively promotes and achieves non-discrimination and equal opportunity in
connection with FCCFA contracting and procurement activities; and

e All Contractors shall comply with this Non-Discrimination Policy. A Contractor’s
success or failure to comply with this Non-Discrimination Policy will be a factor in any
award of contracts or procurements from the FCCFA to such Contractor.

The FCCFA through its staff, management company and other contractors shall be responsible
for implementing, monitoring, and evaluating this Non-Discrimination Policy.

The FCCFA staff shall periodically review this Non-Discrimination Policy to ensure that it
effectively promotes non-discrimination and equal opportunity in connection with the
FCCFA’s contracting and procurement activities and periodically report to the Board regarding
compliance by the FCCFA and its contractors.

If the FCCFA determines that the objectives of this policy are not being achieved, the FCCFA
may, in its discretion, direct the Executive Director to conduct further investigations into the
reasons for not achieving such objectives.

This Non-Discrimination Policy applies to all contracting and procurement activities of the
FCCFA, including contracting for construction, professional and non-professional services and
procurement of goods and supplies.

This Non-Discrimination Policy shall be referenced in each bid and request for proposal or
qualifications document issued by the FCCFA. A contractor’s failure to comply with this Non-
Discrimination Policy may result in (a) debarment from participation in future FCCFA
contracting opportunities, (b) liability for breach of contract and (c) the enforcement of any
other remedies available under the related contract or applicable law.
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FORM OF PROPOSAL

Submitted By:

on: , 2026

To: Franklin County Convention Facilities Authority
400 North High Street, 4th Floor
Columbus, Ohio 43215-2096

having read the Project Manual, Specifications and examined the Drawings entitled:

Bid Package 2026-05 Greater Columbus Convention Center Fast-Seal High-Speed Rolling
Doors

as prepared by the Franklin County Convention Facilities Authority for the construction of said project
and having also received, read and included their provisions in the bid all addenda thereto as follows:

Addendum No: Dated: Addendum No: Dated:
Addendum No: Dated: Addendum No: Dated:

and having also inspected the site of and the conditions affecting and governing the construction of said
project, the undersigned proposes to furnish all materials and perform all labor as specified, described,
shown, and required in the Project Manual, Specifications and Drawings for the Work, for the indicated
sum:

(NOTE: Fill in all spaces of items being bid and quote the sum in both words and figures.)

ESTIMATE FOR PROJECT
($500,000)

Total material, labor and services for the project — Bid Package 2026-05 Greater Columbus
Convention Center Fast-Seal High-Speed Rolling Doors- for the lump sum amount of:

Dollars ($ )
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FORM OF PROPOSAL (continued)

EXECUTION OF PROPOSAL

NOTE A: TIME OF COMPLETION

a) It is understood and agreed that the work embodied in this contract shall be completed no
later than the completion date stated within the contract, unless an extension of time is
granted by the Owner.

b) Upon failure to have all work completed within the period of time above mentioned, the
Contractor shall forfeit and pay, or cause to be paid, to the Owner for and as liquidated
damages to be deducted from any payment due or to become due to the said contractor, the
sum set forth in the following table for the size of contract, for each and every day thereafter
that the said work remains in an unfinished condition.

DOLLAR AMOUNT OF CONTRACT DOLLARS PER DAY

$0 to $100,000.00 $250.00
$100,000.01 to $500,000.00 $500.00
$500,000.01 to $1,000,000.00 $1,000.00
$1,000,000.01 to $10,000,000.00 $2,500.00
$10,000,000.01 and up $5,000.00

NOTE B: Failure to sign proposal may result in rejection of the Bid.

THIS PROPOSAL SUBMITTED BY:

Name of Contractor

BY:

Signature of Contractor or Authorized Representative

DATE:

Contact Person for contract processing:

Mailing Address if different from above:
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FRANKLIN COUNTY CONVENTION FACILITIES AUTHORITY

Non-Discrimination Policy

hereby has reviewed the FCCFA’s non-discrimination policy.

(Name of Contractor)

The contractor agrees to comply with all policy requirements and,
directly or indirectly, (1) has not engaged, is not engaged, and will not
engage in any kind of unlawful discrimination involving race, color,
sex, disability, age, religion, veteran status or national origin, whether
or not such discrimination is related to a contract or procurement
activity with or for the FCCFA and (2) will not, for any purpose related
to its engagement by the FCCFA, employ or contract with persons or
businesses which the Contractor knows or has reason to know have
engaged, are engaged, or will engage in any kind of unlawful
discrimination involving race, color, sex, disability, age, religion,
veteran status or national origin, whether or not such unlawful
discrimination is related to a contract or procurement activity with or
for the FCCFA. The contractor further agrees to incorporate these
requirements in all subcontracts on this project regardless of tier.

Date:
Signature of Contractor or Authorized Representative
( ) Submitted own Affirmative Action Plan.
( ) Contractor has been certified as a minority and/or female owned business.

(Submit copy of certification as received from the federal government and/or any Ohio
government unit or public authority).

Note: This certification must be filled and signed. Failure to comply may invalidate your bid.
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DECLARATION OF INSURANCE TO THE

FRANKLIN COUNTY CONVENTION FACILITIES AUTHORITY

THIS IS TO CERTIFY THAT THE FOLLOWING DESCRIBED POLICIES OF INSURANCE HAVE
BEEN ISSUED AND ARE IN FULL FORCE AND EFFECT AT THIS TIME:

1. Name Insured (Contractor):
2. Address:
3. Title and Location:

(Contract Job Site)

Franklin County Convention Facilities Authority -
Greater Columbus Convention Center

4. Project: GCCC Fast-Seal High-Speed Rolling Doors
5. Policy Number(s), Carriers and Expiration Dates:
LIMITS OF LIABILITY
IN $1,000 AMOUNTS
TYPE OF INSURANCE Each Occurrence Aggregate

GENERAL LIABILITY
Comprehensive Form Bodily Injury $ $
Premises-Operations
Explosion and Collapse Hazard Property $ $

Damage’
Underground Hazard
Products/Completed Operations
Hazard Combined $ $
Contractual Hazard Single Limit $ $
Broad Form Property Damage
Independent Contractors Personal Injury $ $
Personal Injury
AUTOMOBILE LIABILITY Bodily Injury $

Each Person
Comprehensive Form
Owned Bodily Injury $

Each Accident
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Hired

Non-Owned Property Damage $

EXCESS LIABILITY Combined $
Single Limit

Umbrella Form Combined $ $
Single Limit

Following Form Self-Insured $

List any manuscript or unusual exclusions for forms and attach copies.
Check those of the following operations which are excluded:
_____Asbestos removal or abatement _ PCP Removal ______ Demolition
It is agreed that sixty (60) days written notice of cancellation or material change in the described policy(s)

will be given to the holder of this certificate, known as the Franklin County Convention Facilities Authority,
400 North High Street, Columbus, OH 43215.

Insurance Agency:

Address: Telephone:
Contractor’s Signature: Agent’s Signature:
Date: Date:

ADDITIONAL INSURED WITH RESPECT TO THIS JOB ONLY; AS THEIR INTEREST MAY
APPEAR:

1. Franklin County Convention Facilities Authority, its other contractors and own forces, if any,
and the subcontractors, sub-subcontractors, consultants, agents, and employees of any of them,
in their individual capacities as such:

2. The Franklin County Convention Facilities Authority Board, its members, consultants, agents,
and employees of any of them, in their individual capacities as such;

3. The Architect/Engineer its consultants, agents, and employees of any of them, in their
individual capacities as such;

4. The Construction Manager, its consultants, agents, and employees of any of them, in their
individual capacities as such.

5. Legends Global, its consultants, agents, and employees of any of them, in their individual

capacities as such.
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FRANKLIN COUNTY CONVENTION FACILITIES AUTHORITY
MANUFACTURER'S DECLARATION

Part A

Contractor's Name and Address:

Project Title and Location: Greater Columbus Convention Center Fast-Seal High-Speed Rolling
Doors

Part B (Complete for all suppliers but do not include subcontractors.)

Name: Type/Brand Name of Supplies:
Address: Phone:
Minority/Female Business: Yes
No
Name: Type/Brand Name of Supplies:
Address: Phone:
Minority/Female Business: Yes
No
Name: Type/Brand Name of Supplies:
Address: Phone:
Minority/Female Business: Yes
No
Name: Type/Brand Name of Supplies:
Address: Phone:
Minority/Female Business: Yes
No

(attach additional pages as needed)



FRANKLIN COUNTY CONVENTION FACILITIES AUTHORITY
SUBCONTRACTOR DECLARATION

Part A

Contractor's Name and Address:

Project Title and Location: Greater Columbus Convention Center Fast-Seal High-Speed Rolling
Doors

Part B (Complete for all subcontractors, specify brand name of their material)

Name: Type Work:
FTID#:
Address: Brand Name(s):
Minority/Female Business: Yes
No
Phone:
Name: Type Work:
FTID#:
Address: Brand Name(s):
Minority/Female Business: Yes
No
Phone:
Name: Type Work:
FTID#:
Address: Brand Name(s):
Minority/Female Business: Yes
No
Phone:

(attach additional pages as needed)



FRANKLIN COUNTY CONVENTION FACILITIES AUTHORITY

CONTRACTOR'S REVIEW CERTIFICATE

The undersigned acknowledges that:

(1) the contractor’s authorized agent has carefully read and understood all of the Bid
Documents submitted for the Greater Columbus Convention Center Fast-Seal High-
Speed Rolling Doors, including, but not limited to, the Notice to Bidders, Instructions to
Bidders, Form of Proposal, Substitution Sheet, Prevailing Wage Determination, Form of
Bid Guaranty and Contract Bond, this Contractor's Review Certificate, Project Manuals,
Specifications and Drawings; and

2) the Bid Documents are sufficient and adequate for the undersigned to perform the Work;
and

3) the contractor’s authorized agent has carefully reviewed the site and conditions under
which the Work will be performed, or has been given ample opportunity to do so, and
fully assumes the risk for any condition at the site that could have been discovered by a
careful and diligent review of the site; and

4) the contractor’s authorized agent has confirmed that the contractor’s surety is authorized
to do business in the State of Ohio.

Dated:

CONTRACTOR:

By:

SIGNATURE
TYPED OR PRINTED NAME
Its:

NOTE: The Bidder should review the Bid Documents and the site and conditions under which the Work
will be performed so that the Bidder can give the acknowledgments contained in this Certificate.



BID GUARANTY AND CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

(Name and Address)

as Principal and

(Name of Surety)

as Surety, are hereby held and firmly bound unto the Franklin County Convention Facilities Authority as
Obligee in the penal sum of the dollar amount of the bid submitted by the Principal to the Obligee on this

day of , 2026 to undertake the project known as the
Greater Columbus Convention Center Fast-Seal High-Speed Rolling Doors. The penal sum referred to
herein shall be the dollar amount of the Principal's bid to the Obligee, incorporating any additive or
deductive alternate proposals made by the Principal on the date referred to above to the Obligee, which are
accepted by the Obligee. In no case shall the penal sum exceed the amount of
dollars ($ ).

(If the above line is left blank, the penal sum will be the full amount of the Principal's bid, including add
alternates.) Alternatively, if completed, the amount stated must not be less than the full amount of the bid,
including add alternates, in dollars and cents. A percentage is not acceptable. For the payment of the penal
sum well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors,
administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named Principal
has submitted a bid on the above referred to Project;

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter into a
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the
event the Principal pays to the Obligee the difference, not to exceed ten percent of the penalty hereof,
between the amount specified in the bid and such larger amount for which the Obligee may in good faith
contract with the next lowest bidder to perform the Work covered by the bid; or in the event the Obligee
does not award the Contract to the next lowest bidder and resubmits the Project for bidding, the Principal
will pay the Obligee the difference, not to exceed ten percent of the penalty hereof, between the amount
specified in the bid, or the costs, in connection with the resubmission, or printing new contract documents,
required advertising and printing and mailing notices to prospective bidders, whichever is less, then this
obligation shall be null and void, otherwise to remain in full force and effect. If the Obligee accepts the bid
of the Principal and the Principal, within ten days after the awarding of the Contract, enters into a proper
contract in accordance with the bid, plans, details, specifications, and bills of material, which said Contract
is made a part of this Bond the same as though set forth herein; and

IF THE SAID Principal shall well and faithfully perform each and every condition of such Contract; and
indemnify the Obligee against all damage suffered by failure to perform such Contract according to the
provisions thereof and in accordance with the plans, details, specifications, and bills of material therefor;
and shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor performed and
materials furnished in the carrying forward, performing, or completing of said Contract; we agreeing and
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assenting that this undertaking shall be for the benefit of any materialman, subcontractor or laborer having
a just claim, as well as for the Obligee herein; then this obligation shall be void; otherwise the same shall
remain in full force and effect; it being expressly understood and agreed that the liability of the Surety for
any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

THE SAID Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the
terms of said Contract or in or to the plans and specifications therefor shall in any way affect the obligations
of said Surety on its Bond, and it does hereby waive notice of any such modifications, omissions or additions
to the terms of the Contract or to the Work or to the specifications.

SIGNED AND SEALED This day of , 2026.
PRINCIPAL:
BY:
TITLE:
SURETY SURETY COMPANY ADDRESS:
Street
City State Zip
Telephone:
BY:

Attorney-in-Fact

If the requirements of Section 3905.41 of the Ohio Revised Code are applicable or if Surety Agent’s
Address is other than Ohio, and the Ohio Department of Insurance’s Certificate of Compliance is not
attached, please complete Ohio Resident Agent Information as follows:

SURETY AGENT'S ADDRESS:
Agency Name: Agency Name:
Street Street
City State Zip City State Zip
Telephone Telephone

NOTE Failure by any party to sign this Bid Guaranty and Contract Bond shall result in rejection of bid.



INSTRUCTIONS TO BIDDERS
RESPONSIBILITY ANALYSIS FORM

FRANKLIN COUNTY CONVENTION FACILITIES AUTHORITY
DETERMINATION OF LOWEST AND BEST BID

This form must be completed in its entirety and submitted with the Bid Form. Attach additional sheets if
necessary to provide complete answers to the questions below. Do not include any misleading statements
and make sure to include all facts necessary to make the statements made not misleading. The term “Project”
means the project for which the attached bid is submitted. All references to “Bidder” should be answered
with respect to the actual legal entity submitting the bid.

Subject to the right of the Owner to reject any or all bids, the Owner will award the Contract for the Work
to the Bidder submitting the lowest and best bid, taking into consideration accepted alternates. In
determining which bid is the lowest and best bid, the Owner may take into consideration not only the
amount of the bid but such of the following criteria as the Owner, in its sole discretion, deems appropriate,
and may give such weight thereto as it deems appropriate:

Bidder Name

Bid Package No.: 2026-05 Contract No(s).:

Trade/Service

Product (s) Supplied

1. Bidder shall provide all information listed below with its bid, unless otherwise noted. Failure to do
so may, at the Owner’s discretion, result in rejection of the bid.

2. The Owner reserves the right to reject all bids.

3. Will the Bidder employ supervisory personnel on this Project that have three (3) or more years in
the specific trade and/or maintain the appropriate state license?

Yes No

4. On a separate sheet, provide information to demonstrate the following:
= Bidder’s previous performance to complete its work on projects of similar size and scope.
= Bidder’s previous ability to complete these same projects on time.

» Bidder’s previous ability to work with this Owner, Architect, Engineer and/or Construction
Manager.

5. Bidder shall not have an EMR (Workers’ Compensation Interstate/Intrastate Experience
Modification Rate) greater than 1.5. If Bidder’s EMR is above 1.0, Bidder shall provide a letter
from Insurance Broker providing EMR for the most recent five (5) years, reasoning for EMR being
above 1.0 and incident rates for that time period.




Has the Bidder been in existence at least 36 months?

Yes No

Has the Bidder, or any principal, owner, officer, stockholder, affiliate or any person involved in the
bidding, contracting or leasing process been cited in the last five (5) years for violations of or failure
to comply with any laws including without limitation:

a.

b.

Workers’ compensation laws Yes No
Wage and hour laws Yes No
(including the Davis-Bacon Act and the Ohio

Prevailing Wage Act)

Unemployment laws Yes No
Tax laws Yes No
Fair Labor Standards Act Yes No
Immigration laws Yes No
Licensing requirements Yes No
OSHA Yes No
EPA Yes No
Any items below: Yes No

1. A judgment or conviction for any business-related conduct constituting a crime

under federal, state or local government law including, but not limited to, fraud,
extortion, bribery, racketeering, price-fixing or bid collusion or any crime related
to truthfulness and/or business conduct.

A criminal investigation or indictment for any business-related conduct
constituting a crime under federal, state or local government law including, but
not limited to, fraud, extortion, bribery, racketeering, price-fixing or bid
collusion or any crime related to truthfulness and/or business conduct.

An unsatisfied judgment, injunction or lien for any business-related conduct
obtained by any federal, state or local government agency including, but not
limited to, judgments based on taxes owed and fines and penalties assessed by
any federal, state, or local government agency.

An investigation for a civil or criminal violation for any business-related conduct
by any federal, state or local agency.

A grant of immunity for any business-related conduct constituting a crime under
federal, state or local governmental law including, but not limited to, fraud,



10.

11.

12.

extortion, bribery, racketeering, price-fixing, bid collusion or any crime related
to truthfulness and/or business conduct.

6. An administrative proceeding or civil action seeking specific performance or
restitution in connection with any federal, state or local contract or lease.

7. A sanction imposed as a result of judicial or administrative proceedings relative
to any business or professional license.

8. A consent order with the Ohio Environmental Protection Agency, or a federal,
state or local government enforcement determination involving a violation of
federal, state, or local environmental laws.

If yes, on a separate sheet, provide complete details including the date of each citation or violation;
the nature of each violation; and the sanction for each violation. If the Bidder was fined, include
the dollar amount.

For purposes of 7.a. above, a violation of the Workers’ compensation laws is a determination by
the Ohio Bureau of Workers Compensation that the contractor is not in compliance with Ohio
Workers” Compensation laws and regulations.

For purposes of 7.b. above, a violation of the Ohio Prevailing Wage Act is a determination by the
Ohio Department of Commerce, Division of Labor and Worker Safety, Wage and Hour Division,
or successor that the contractor is not in compliance with the provisions, duties, obligations and is
subject to the remedies and penalties of Chapter 4115 of the Ohio Revised Code.

Does Bidder have any outstanding liens? If yes, on a separate sheet identify each circumstance and
Bidder’s response.

Yes No

Has Bidder been party to litigation or arbitration proceedings in connection with any work
performed, services rendered, or products supplied in the last five years? If yes, on a separate sheet,
provide complete details, including dates, parties, whether Bidder was a plaintiff/claimant or
defendant/respondent, the nature of the dispute and the ultimate determination or other resolution
(i.e. settlement).

Yes No

In the last five years, has Bidder had work rejected as defective (other than minor re-work
accomplished without formal notice)? If yes, on a separate sheet identify each circumstance and
Bidder’s response.

Yes No

In the last five years, has Bidder’s contract or employment been terminated prior to completion of
a project for any reason other than convenience of the Owner? If yes, on a separate sheet identify
each such circumstance and provide full details.

Yes No

Bidder shall secure any required bonds from a surety licensed to do business in the State of Ohio
with an A.M. Best Company rating of at least A. Has Bidder met this requirement?



13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Yes No

Has Bidder’s construction license ever been revoked in any state?

Yes No

In the last five years, has Bidder had its own forces supplemented by an Owner, contractor or
construction manager or had a claim made against it for defective, delayed or non-compliant work?
If yes, on a separate sheet identify each such circumstance and provide full details.

Yes No

Bidder for a skilled contract (i.e. plumbing, electrical, HVAC, or fire safety) shall certify that
Bidder will not subcontract greater than 50% of its awarded contract.

Does Bidder provide a minimum healthcare medical plan for those employees working on the
project? If yes, list the healthcare plan provider below.

Yes No

Healthcare Medical Plan Provider:

Does Bidder contribute to an employee pension or retirement plan for those employees working on
the project? If yes, list the pension or retirement plan provider below.

Yes No

Pension Plan or Retirement Plan Provider:

The contractor may be asked to provide ERISA form 5500 for the retirement plan.
Has Bidder implemented an OSHA compliant Safety Program?
Yes No

Does Bidder maintain a substance abuse policy that meets or exceeds requirements of the Ohio
BWC and that its personnel are subject to on this Project?

Yes No

Is the bidder a foreign corporation (i.e. not incorporated under the laws of Ohio) or an individual
or partnership?

Yes No

If yes to Item 20 above, provide proof of a Certificate of Good Standing from the Secretary of State
showing the right of the Bidder to do business in the State and/or proof of filing with the Secretary
of State a Power of Attorney designating the Secretary of State as Bidder’s agent.

Bidder shall certify that the Bidder’s subcontractors / vendors shall meet all requirements contained
herein.



23. The Owner reserves the right to request the following information within 48 hours of the bid date:

a. On a separate sheet, list all projects greater than $500,000 completed by Bidder in the
preceding five years and for each, provide Bidder’s original contract amount, final contract
amount and a reference name and phone number.

b. For the three largest projects listed from Item 3 above list your average manpower and peak
manpower along with the original duration of the project and final duration of the project.

c. On a separate sheet, provide Bidder’s current work load under contract. List each current
project and its respective contract amount and scheduled duration.

d. On a separate sheet, provide information on Bidder’s equipment and facilities.

e. Bidder shall provide sufficient financial information to demonstrate fiscal capability to
perform the project. All financial information identified by the Bidder as a trade secret and
contained herein shall be treated as a trade secret and exempt from Ohio’s Public Records
laws, but the Owner’s sole duty shall be to notify Bidder of any requests for that
information so that Bidder is afforded the opportunity, at Bidder’s expense, to contest in
court the disclosure of any such information. The Owner may, but shall not be obligated
to, contest any request for the disclosure of such information.

f. On a separate sheet, identify, in numbers and experience, the Bidder’s work force.
Differentiate between hourly and salaried staff. Describe Bidder’s workforce, focusing on
worker experience and continuity.

g. Bidder for a skilled trade contract or fire safety contract shall certify and upon request,
provide evidence that Bidder is a state licensed heating, ventilating, and air conditioning
contractor, refrigeration contractor, electrical contractor, plumbing contractor, or hydronics
contractor or licensed by the State Fire Marshall and uses skilled, trained personnel.

h. Identify the number of man hours and associated wages for each trade classification
included in the Contractor’s and Subtiers’ Base Bid. Separately list the subtier’s
information. Provide additional sheet if more room is needed. DO NOT include payroll
taxes, assessments or fringe benefits of any kind in the Wage amounts.

Trade Man Hours Wages (No fringes or OH&P)
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The Undersigned certifies under oath that the information provided herein and on all supplemental
pages of explanation is true, complete and correct.

Company
By
Title
(Signature must be notarized)

Sworn to and subscribed in my presence this day of ,

By , the of
,a on

behalf of the

Notary Public

My Commission Expires:
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Franklin County Convention Facilities Authority
Bid Evaluation Process:

In determining the lowest and best bid for construction contracts, the Franklin County Convention Facilities
Authority will take the following steps and consider the following items in making this determination. The
Authority reserves its discretion to evaluate the price and quality of bids to ensure that the lowest and best
bid is selected. The Authority reserves its discretion to modify this process at any time and for any reason

without notice.

1. Select which alternates will be accepted.

2. Identify the apparent low bidder based on the accepted alternates.

3.

2.1 Is the apparent low bid responsive? Are all required bid submissions included?

2.2 Has the bidder qualified their bid in a way that would disqualify the bid?

Meet with the bidder to determine that all project scope is clearly understood and included.
Discuss project schedule, safety and all project requirements. Identify key project staff. Identify
subcontractors. Identify long lead time equipment. Discuss submission, review and approval
process. Identify and discuss other items pertinent to the job.

4. Is the bidder well qualified?

4.1 Background Check:
Check Dun and Bradstreet.
Run Lexus/Nexus check.
Check for prevailing wage and workers compensation compliance.
4.2 Is the bidder qualified for a job of this scope? (Questions 4, 6, 15, 23.a, b,c,d,e)

4.3 Has the bidder demonstrated that they will provide qualified, well trained staftf?
(Questions 3, 23.1, g)

4.4 Does the bidder provide a minimum healthcare medical plan for those employees
working on the project? (Question 16)

Does the bidder contribute to an employee pension or retirement plan for those
employees working on the project? (Question 17)

4.5 Does the bidder have a history of providing quality construction services? (Questions
6,9,10, 11, 13, 14)

4.6 Does the bidder maintain a safe workplace? (Questions 5, 18, 19)
4.7 Does the bidder follow all applicable laws? (Question 7)

4.8 Is the bidder financially stable? (Questions 7.j.3, 8, 12, 23.¢)

5. If it is determined that the apparent low bid is responsive, valid and the bidder is well qualified:

12



5.1 Assemble all necessary documentation and paperwork required in the bid documents.
5.2 Submit a resolution for board approval to enter into the contract.
5.3 Issue a notice to proceed.

5.4 Sign a contract with the successful bidder.

13



TECHNICAL SPECIFICATIONS

The Greater Columbus Convention Center Fast-Seal High-Speed Rolling Doors shall include the

following services:

I General Requirements

a. Fast-Seal High-Speed Rolling Doors must meet the following requirements:
i. Variable speed AC drive motors with dynamic breaking and absolute encoder.
ii. Dual-chamber, auto-reversing soft edge of bottom bar.
1ii. Minimum of two sets of thru beam photo eyes.
iv. Reliable wireless communication between bottom bar and control panel.
v. Controller with self-diagnostic capabilities in a NEMA-4X rated enclosure.
vi. Path trip safety systems.

I1. Locations, Quantities, and Other Specifications

Exhibit Hall-D Exterior

Quantity

Description

1

18°1” wide x 16°0” high rolling door

3-ply Rylon panel

Slant hood 16’ to 20’

Strapped front windbar

Strapped rear windbar

Break-away seal flaps

Motion detector

On/Off key switch

Freight

Mechanical and electrical installation

Lift equipment for offloading and installation

el el el e e E YN e e e )

Site clean-up and debris removal

Battell

e Dock

Quantity

Description

1

18’3 wide x 12°7” &” high rolling door

3-ply Rylon panel

Flat hood 16’ to 20°

Strapped front windbar

Strapped rear windbar

Break-away seal flaps

Motion detector

NEMA 4X SYS 4 Control Box 8.5 x 16.5”

On/Off key switch

Pathwatch safety system

el el el e E Y e e e el

Freight
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Mechanical and electrical installation

Lift equipment for offloading and installation

Site clean-up and debris removal

Exhibit Halls A and B Interior

Quantity

Description

2

24°0” wide x 16°0” high rolling door

3-ply rylon panel

Strapped front windbar

Strapped rear windbar

Break-away seal flaps

Motion detector

On/Off key switch

Freight

Mechanical and electrical installation

Lift equipment for offloading and installation

[l Rl [ NS ANl I NS AN R I \S R L \S N O R )

Site clean-up and debris removal

Exhibit Halls A

and B Exterior

Quantity

Description

2

24°0” wide x 16°0” high rolling door

3-ply rylon panel

Slant hood 21° to 24°

Strapped front windbar

Strapped rear windbar

Break-away seal flaps

Motion detector

On/off key switch

Freight

Mechanical and electrical installation

Lift equipment for offloading and installation

— =N = (N0 (N[NNI N

Site clean-up and debris removal

Exhibit Hall D Interior

Quantity

Description

1

9°6” wide x 9’11 high rolling door

3-ply rylon panel

Aluminum wind ribs

Solid vision section (3 ply panel only)

Slant aluminum hood 0’-10’

Motion detector

Freight

Mechanical and electrical installation

Lift equipment for offloading and installation

el e Ll L 1 O R e e e

Site clean-up and debris removal
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Exhibit Hall C Interior

Quantity Description

1 10’2 wide x 14°0” high rolling door

3-ply rylon panel

Aluminum wind ribs

Solid vision section (3-ply panel only)

Slant Aluminum Hood 0’-10’

Motion detector

Freight

Mechanical and electrical installation

Lift equipment for offloading and installation

el e L L 1 O R e L e

Site clean-up and debris removal

Service Corridor

Quantity Description

1 8’0 wide x 8’0 high rolling door

3-ply rylon panel

Aluminum wind ribs

Solid vision section (3-ply panel only)

Slant aluminum hood 0’-10’

Motion detector

Freight

Mechanical and electrical installation

Lift equipment for offloading and installation

e Ll Ll L L 0 el e el

Site clean-up and debris removal

I11. Mechanical Installation

a. At a minimum, required mechanical installation services shall include:

1.

il.
1il.

Mechanical installation of doors complete with necessary mounting anchors in
accordance with final approved drawings and manufacturer’s installation
instructions.

Disposal of new door crating and jobsite debris.

Labor at applicable prevailing wage rates.

IV.  Electrical Installation
a. At aminimum, required electrical installation services shall include:

1.

ii.

iii.
1v.

Mounting of control panels, safety devices, and Bidder supplied activators
within 10’ of door openings.

Wiring from source to disconnect, door control panel to the electrical
disconnect, motor, encoder, safety, devices, activations, and cooler/freezer
door defrost systems, as applicable.

Termination of wiring from all components in control panel.

Flexible EMT conduit to be used.

Labor at applicable prevailing wage rates.

16



-AIA Document A105 - 2017

Standard Short Form of Agreement Between Owner and Contractor

WAGREEMENT made as of the day of in the year 2026
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Franklin County Convention Facilities Authority
400 N. High Street, 4" Floor

Columbus, Ohio 43215

kpaul@fccfa.org

and the Contractor:
(Name, legal status, address and other information)

for the following Project:
(Name, location and detailed description)

Greater Columbus Convention Center Fast-Seal High-Speed Rolling Doors
400 N. High Street
Columbus, Ohio 43215

The Architect:
(Name, legal status, address and other information)

N/A

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:
The author of this document may
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes
revisions to the standard form text is
available from the author and should
be reviewed. A vertical line in the left
margin of this document indicates
where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to/its completion or modification.

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is prohibited
and constitutes a violation of
copyright laws as set forth in the
footer of this document.
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THE CONTRACT DOCUMENTS

DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

CONTRACT SUM

PAYMENTS

INSURANCE

GENERAL PROVISIONS

OWNER

CONTRACTOR

ARCHITECT

CHANGES IN THE WORK

TIME

PAYMENTS AND COMPLETION

PROTECTION OF PERSONS AND PROPERTY

CORRECTION OF WORK

MISCELLANEOUS PROVISIONS

TERMINATION OF THE CONTRACT

OTHER TERMS AND CONDITIONS

ARTICLE1 THE CONTRACT DOCUMENTS

The Contractor shall complete the Work described in the Contract Documents for the Project. The Contract Documents
consist of

1 this Agreement signed by the Owner and Contractor;

.2 the drawings and specifications prepared by the Architect, dated, and enumerated as follows:

Drawings:

Number Title

Date
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Specifications:
Section Title Pages

.3 addenda prepared by the Architect as follows:
Number Date Pages

4 written orders for changes in the Work, pursuant to Article 10, issued after execution of this Agreement; and
.5  other documents, if any, identified as follows:
The Owner’s Request for Bids issued on DATE

ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 2.1 The Contract Time is the number of calendar days available to the Contractor to substantially complete the Work.

§ 2.2 Date of Commencement:
Unless otherwise set forth below, the date of commencement shall be the date of this Agreement.
(Insert the date of commencement if other than the date of this Agreement.)

The Contractor shall not commence any Work until after receipt of the Notice to Proceed

§ 2.3 Substantial Completion:

Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial
Completion, as defined in Section 12.5, of the entire Work:

(Check the appropriate box and complete the necessary information.)
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[ ] Not later than ( ) calendar days from the date of commencement.
[ X ] By the following date: December 31, 2026

ARTICLE3 CONTRACT SUM

§ 3.1 The Contract Sum shall include all items and services necessary for the proper execution and completion of the Work.
Subject to additions and deductions in accordance with Article 10, the Contract Sum is:

&)

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work:
(Itemize the Contract Sum among the major portions of the Work.)

Portion of the Work Value

§ 3.3 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and
hereby accepted by the Owner:

(Identify the accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates
subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount for each and the
date when that amount expires.)

§ 3.4 Allowances, if any, included in the Contract Sum are as follows:
(Identify each allowance.)

Item Price

§ 3.5 Unit prices, if any, are as follows:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

ARTICLE 4 PAYMENTS

§ 4.1 Based on Contractor’s Applications for Payment certified by the Owner, the Owner shall pay the Contractor, in
accordance with Article 12, as follows:

(Insert below timing for payments and provisions for withholding retainage, if any.)

Provided that an Application for Payment is received by the Owner not later than the 1% day of a month, the Owner shall make
payment of the approved amount to the Contractor not later than the 15" day of the following month. If an Application for
Payment is received by the Owner after the date fixed above, payment shall be made by the Owner not later than forty-five
days after the Owner receives the Application for Payment.

Retainage shall be withheld from each payment in the amount of 4% of the Application for Payment until the Work is
Substantially Complete. Retained amounts shall be paid within 30 days of the date of Substantial Completion.

§ 4.2 Payments due and unpaid (except disputed amounts) under the Contract Documents shall bear interest from the date
payment is due at the rate below, or in the absence thereof, at the legal rate prevailing at the place of the Project.
(Insert rate of interest agreed upon, if any.)
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4 % per annum

ARTICLE 5 INSURANCE
§ 5.1 The Contractor shall maintain the following types and limits of insurance until the expiration of the period for correction
of Work as set forth in Section 14.2, subject to the terms and conditions set forth in this Section 5.1:

§ 5.1.1 Commercial General Liability insurance for the Project, written on an occurrence form, with policy limits of not less
than ($ 1,000,000 ) each occurrence, ($ 2,000,000 ) general aggregate, and (S
1,000,000 ) aggregate for products-completed operations hazard.

§ 5.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy limits of
not less than ($ 1,000,000 ) per accident, for bodily injury, death of any person, and property damage arising out
of the ownership, maintenance, and use of those motor vehicles along with any other statutorily required automobile coverage.

§ 5.1.3 The Contractor may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided that such primary and excess
or umbrella insurance policies result in the same or greater coverage as those required under Section 5.1.1 and 5.1.2, and in no
event shall any excess or umbrella liability insurance provide narrower coverage than the primary policy. The excess policy
shall not require exhaustion of the underlying limits only through the actual payment by the underlying insurers.

§ 5.1.4 Workers” Compensation at statutory limits.

§ 5.1.5 Employers’ Liability with policy limits not less than ($ 1,000,000 ) each
accident, ($ 1,000,000 ) each employee, and ($ 1,000,000 ) policy limit.

§ 5.1.7 Other Insurance Provided by the Contractor
(List below any other insurance coverage to be provided by the Contractor and any applicable limits.)

Coverage Limits

§ 5.2 The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance and shall provide
property insurance to cover the value of the Owner’s property. The Contractor may be entitled to receive an increase in the
Contract Sum equal to the insurance proceeds related to a loss for damage to the Work covered by the Owner’s property
insurance.

§ 5.3 The Contractor shall obtain an endorsement to its Commercial General Liability insurance policy to provide coverage for
the Contractor’s obligations under Section 8.12.

§ 5.4 Prior to commencement of the Work, each party shall provide certificates of insurance showing their respective
coverages.

§ 5.5 Unless specifically precluded by the Owner’s property insurance policy, the Owner and Contractor waive all rights
against each other and any of their subcontractors, suppliers, agents, and employees, each of the other for damages caused by
fire or other causes of loss to the extent payment is received for such damage or loss from property insurance or other
insurance applicable to the Project, except such rights as they have to the proceeds of such insurance.

ARTICLE 6 GENERAL PROVISIONS

§ 6.1 The Contract

The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations,
representations or agreements, either written or oral. The Contract may be amended or modified only by a written
modification in accordance with Article 10.
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§ 6.2 The Work
The term “Work™ means the construction and services required by the Contract Documents, and includes all other labor,
materials, equipment, and services provided, or to be provided, by the Contractor to fulfill the Contractor’s obligations.

§ 6.3 Intent

The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work
by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding as if required
by all. If inconsistencies exist within or between parts of the Contract Documents, or between the Contract Documents and
applicable standards, codes, or ordinances, the Contractor shall, in accordance with the Owner’s interpretation, either (1)
provide the better quality or greater quantity of Work, or (ii) comply with the more stringent requirement.

§ 6.4 Ownership and Use of Owner’s Drawings, Specifications and Other Documents

Documents prepared or provided by the Owner are for use solely with respect to this Project. The Owner shall retain all
common law, statutory, and other reserved rights, including the copyright. The Contractor, subcontractors, sub-subcontractors,
and suppliers are authorized to use and reproduce such documents solely and exclusively fonexecution of the Work. The
documents may not be used for other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner.

§ 6.5 Electronic Notice

Written notice under this Agreement may be given by one party to the other by email as set forth below.

(Insert requirements for delivering written notice by email such as name, title, and email address of the recipient, and whether
and how the system will be required to generate a read receipt for the transmission.)

Notices shall be sent to the email addresses provided for each party in this Agreement.

ARTICLE7 OWNER
§ 7.1 Information and Services Required of the Owner

§ 7.1.1 If requested in writing by the Contractor, the Owner shall furnish all necessary surveys and a legal description of the
site.

§ 7.1.2 Except for permits and fees under Section 8.7.1 that are the responsibility of the Contractor, the Owner shall obtain and
pay for other necessary approvals, easements, assessments, and charges.

§ 7.1.3 The Owner shall prepare and provide to the Contractor a Notice of Commencement pursuant to Ohio Revised Code
Section 1311.252.

§ 7.2 Owner’s Right to Stop the Work

If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may direct the
Contractor in writing to stop the Work until the correction is made. If the Owner’s exercise of its rights pursuant to this
Section 7.2 is determined by a court or arbiter to have been unjustified, such exercise shall be deemed to have been a
suspension of the Work pursuant to Section 16.4.

§ 7.3 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within a
seven-day period after receipt of written notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct such deficiencies. In such
case, the Owner may withhold or nullify payment approval in whole or in part, to the extent reasonably necessary to reimburse
the Owner for the cost of correction, as well as charges of engineers, attorneys, and other professionals.

§ 7.4 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 7.4.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own forces,
and to award separate contracts in connection with other portions of the Project.

§ 7.4.2 The Contractor shall coordinate and cooperate with the Owner’s own forces and separate contractors employed by the
Owner.
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ARTICLE8 CONTRACTOR

§ 8.1 Review of Contract Documents and Field Conditions by Contractor

§ 8.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become familiar
with local conditions under which the Work is to be performed, and correlated personal observations with requirements of the
Contract Documents. Before executing the Agreement, the Contractor and each Subcontractor and Sub-subcontractor have
evaluated and satisfied themselves as to the conditions and limitations under which the Work is to be performed, including,
without limitation, (i) the location, condition, layout, and nature of the Project site and surrounding areas, (ii) generally
prevailing climatic conditions, (iii) anticipated labor supply and costs, (iv) availability and cost of materials, tools, and
equipment, and (v) other similar issues. The Owner assumes no responsibility or liability for the physical condition or safety
of the Project site or any improvements located on the Project site.

§ 8.1.2 The Contractor shall carefully study and compare the Contract Documents with each other and with information
furnished by the Owner. Before commencing activities, the Contractor shall (1) take field measurements and verify field
conditions; (2) carefully compare this and other information known to the Contractor with the Contract Documents; and (3)
promptly report errors, inconsistencies, or omissions discovered to the Owner.

§ 8.2 Contractor’s Construction Schedule
§ 8.2 .1 The Contractor, promptly after being awarded the Contract and throughout the Work, shall prepare, and keep current,
and submit each time it is updated for the Owner’s information a Contractor’s construction schedule for the Work.

§ 8.2.2 The Contractor shall coordinate its Work with the work of other contractors and consultants working on the Project.
Contractor, and other contractors shall keep schedules up to date and promptly notify each other and Owner in writing if such
schedules are impacted. Contractor shall use its best efforts to accommodate the schedules of other contractors and
consultants.

§ 8.2.3 In developing the construction schedule for the Work, Contractor shall take into consideration the schedule of events
and daily operations of the Greater Columbus Convention Center. Contractor shall schedule work at the site so as to minimize
the impact of the Work on the daily operations of the Greater Columbus Convention Center,

§ 8.3 Supervision and Construction Procedures

§ 8.3.1 The Contractor shall supervise and direct the Work, consistent with the standard of care exercised by other professional
contractors in the Contractor’s trade in the region where the Project is located, and using the Contractor’s best skill and
attention. The Contractor shall be solely responsible for and have control over construction means, methods, techniques,
sequences, and procedures, and for coordinating all portions of the Work.

§ 8.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner the names of
subcontractors or suppliers for each portion of the Work. The Contractor shall not contract with any subcontractor or supplier
to whom the Owner has made a timely and reasonable objection.

§ 8.4 Labor and Materials

§ 8.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials,
equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution and completion of
the Work.

§ 8.4.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other persons
carrying out the Contract Work. The Contractor shall not permit employment of unfit persons or persons not skilled in tasks
assigned to them.

§ 8.4.3 Except in the case of minor changes in the Work authorized by the Owner, the Contractor may make substitutions only
with the consent of the Owner, and in accordance with a Change Order.

§ 8.4.4 This Project is a public improvement and, therefore, is subject to "prevailing wage" requirements. The Contractor shall
pay the required prevailing wages applicable to the Project and shall comply with all restrictions, requirements, and agreements
with respect to the laborers and mechanics employed by it for the performance of the Work. The Contractor shall require all of
its Subcontractors to (1) pay prevailing wages, (2) comply with all restrictions, requirements, and agreements with respect to
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their laborers and mechanics employed for the performance of their work, and (3) include in any sub-subcontract the same
requirements set forth in this Section 8.4.4.

§ 8.4.5 DISCRIMINATION AND INTIMIDATION

§ 8.4.5.1 In the hiring of employees for the performance of the Work, including without limitation Work to be performed by a
Subcontractor, no Contractor or Subcontractor, and no person acting on behalf of a Contractor or Subcontractor, shall
discriminate against or intimidate any person by reason of race, color, creed, religion, national origin, ancestry, sex, disability,
sexual orientation, military status, or any other basis prohibited by law.

§ 8.4.5.2 Neither the Contractor nor any of its Subcontractors, nor any person acting on behalf-of the Contractor or any of its
Subcontractors, shall, in any manner, discriminate against or intimidate any employee hired for the performance of the Work on
account of race, color, creed, religion, national origin, ancestry, sex, disability, sexual orientation, military status, or any other
basis prohibited by law.

§ 8.4.5.3 The Contractor and its Subcontractors shall, throughout the Project, comply with Ohio Revised Code Sections 153.59
and 153.591, and with the Owner’s Non-Discrimination Policy. For any violation of this Section 8.4.5 or Ohio law, the
Contractor shall suffer such penalties as provided for in Ohio Revised Code Section 153.60 and the Owner’s Non-
Discrimination Policy. In addition to any remedies the Owner has under Ohio law for a violation of this Section 8.4.5, the
Owner may also exercise any of the remedies set forth in the Contract Documents.

§ 8.4.5.4 The Contractor and its Subcontractors shall fully cooperate with any official or agency of the Owner, the city, state, or
federal government seeking to eliminate unlawful employment discrimination, and with all other Owner, city, state, and federal
efforts to assure equal employment practices under this Contract.

§ 8.4.5.5 The Contractor shall comply with the State of Ohio’s Equal Employment Opportunity in the Construction Industry
rules set forth in Ohio Administrative Code Chapters 123:2-3 through 123:2-9. The Contractor also shall provide monthly
reporting of its workforce by the tenth Day of each month for the preceding month to the Equal Opportunity Division of the
Department of Administrative Services, using Input Form 29 (available at
http://das.ohio.gov/Divisions/EqualOpportunity/InputForm29.aspx).

§ 8.4.6 MINORITY, FEMALE, AND DISADVANTAGED BUSINESS PARTICIPATION

§ 8.4.6.1 The Owner intends to have minority, female, and disadvantaged businesses used throughout the Project. To this end,
the Contractor is encouraged to include participation in the Project by certified minority, female, and disadvantaged business
enterprise Subcontractors that have received appropriate certification from the federal or Ohio government.

§ 8.5 Warranty

The Contractor warrants to the Owner that: (1) materials and equipment furnished under the Contract will be new and of good
quality unless otherwise required or permitted by the Contract Documents; (2) the Work will be free from defects not inherent
in the quality required or permitted; and (3) the Work will conform to the requirements of the Contract Documents. Any
material or equipment warranties required by the Contract Documents shall be issued in the name of the Owner, or shall be
transferable to the Owner, and shall commence in accordance with Section 12.5.

§ 8.6 Taxes
§ 8.6.1 The Contractor shall pay sales, consumer, use, and similar taxes that are legally required when the Contract is executed.

§ 8.6.2 Materials purchased for use or consumption in connection with the Work may be exempt from the State of Ohio Sales
Tax as provided in Ohio Revised Code Section 5739.02, and from the State of Ohio Use Tax as provided in Ohio Revised
Code Section 5741.01. Purchases by the Contractor of expendable items such as form lumber, tools, oils, greases, fuel, and
equipment rentals are subject to the application of the Ohio Sales or Use Tax.

§ 8.7 Permits, Fees and Notices
§ 8.7.1 The Contractor shall obtain and pay for the building permit and other permits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work.

§ 8.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If the
Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and regulations, or
lawful orders of public authorities, the Contractor shall assume full responsibility for such Work and shall bear the attributable
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costs. The Contractor shall promptly notify the Owner in writing of any known inconsistencies in the Contract Documents
with such governmental laws, rules, and regulations.

§ 8.8 Submittals

The Contractor shall promptly review, approve in writing, and submit to the Owner shop drawings, product data, samples, and
similar submittals required by the Contract Documents. Shop drawings, product data, samples, and similar submittals are not
Contract Documents, but the Work shall be in accordance with approved submittals.

§ 8.9 Use of Site

The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract Documents,
and the Owner. The Contractor shall use best efforts to minimize any interference with the occupancy or beneficial use of (i)
any areas and buildings adjacent to the site of the Work and (ii) the building on which the Work is being performed. Without
prior approval of the Owner, the Contractor shall not permit any workers to use any existing facilities at the Project site,
including, without limitation, lavatories, entrances, and parking areas other than those designated by the Owner.

§ 8.10 Cutting and Patching
The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make its parts fit
together properly.

§ 8.11 Cleaning Up

The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to the Work.
At the completion of the Work, the Contractor shall remove its tools, construction equipment, machinery, and surplus
material; and shall properly dispose of waste materials.

§ 8.12 Indemnification

§ 8.12.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Owner’s
consultants, officers, trustees, and agents and employees of any of them, from and against claims, damages, losses and
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, provided that
such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself), but only to the extent caused by the negligent, intentional ,or other wrongful
acts or omissions of the Contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for whose acts
they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified
hereunder.

§ 8.12.2 If the Project is located in close proximity of other buildings and property, then the Contractor must use all care and
diligence to avoid damage to any such buildings and property. As a result and consistent with that obligation, in addition to
the indemnification required by Section 8.12.1, the Contractor shall indemnify and hold harmless the Owner and Owner’s
agents and employees from and against claims, damages, losses and expenses, including but not limited to attorney’s fees,
arising out of or resulting from performance of the Work that impacts, injures or destroys any building or property beyond the
Project physical limits.

ARTICLE9 OWNER
§ 9.1 The Owner will provide administration of the Contract as described in the Contract Documents.

§ 9.2 The Owner will visit the site at intervals appropriate to the stage of construction to become generally familiar with the
progress and quality of the Work.

§ 9.3 The Owner will not have control over or charge of, and will not be responsible for, construction means, methods,
techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work, since these are
solely the Contractor’s responsibility. The Owner will not be responsible for the Contractor’s failure to carry out the Work in
accordance with the Contract Documents.

§ 9.4 Based on the Owner’s observations and evaluations of the Contractor’s Applications for Payment, the Owner will review
and certify the amounts due the Contractor.

§ 9.5 The Owner each has authority to reject Work that does not conform to the Contract Documents. If the Owner does not
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reject non-conforming Work that it has discovered, the Owner may demand in writing that the Contractor bring the non-
conforming Work into compliance with the Contract Documents.

§ 9.6 The Owner will promptly review and approve or take appropriate action upon Contractor’s submittals, for the purpose
of checking for conformance with the Contract Documents. Review of such submittals is not for the purpose of determining
the accuracy and completeness of other information such as dimensions, quantities, and installation or performance of
equipment or systems, which are the Contractor’s responsibility. The Owner’s review shall not constitute approval of safety
precautions or, unless otherwise specifically stated by the Owner, of any construction means, methods, techniques, sequences,
or procedures.

§ 9.7 On written request from either the Owner or Contractor, the Owner will promptly interpret matters concerning
performance under, and requirements of, the Contract Documents. The Owner’s response to such requests shall be made in
writing and delivered to both the Owner and Contractor within any time limits agreed upon or otherwise with reasonable
promptness.

§ 9.8 Such interpretations of the Owner shall be consistent with the requirements indicated in, or reasonably inferable from the
Contract Documents, and will be in writing or in the form of drawings.

§ 9.9 The Owner’s duties, responsibilities, and limits of authority as described in the Contract Documents shall not be changed
without written consent of the Owner and Contractor. Consent shall not be unreasonably withheld.

ARTICLE 10 CHANGES IN THE WORK

§ 10.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract,
consisting of additions, deletions or other revisions, and the Contract Sum or Contract Time, or both, shall be adjusted
accordingly, in writing. If the Owner and Contractor cannot agree to a change in the Contract Sum, the Owner shall pay the
Contractor its actual costs plus reasonable overhead and profit. The Contractor shall not be entitled to an increase in the
Contract Sum or to an extension of the Contract Time, or both, on account of any change in'the Work that is not the subject of
a Change Order prior to the commencement of such Work.

§ 10.2 The Owner may authorize or order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Such authorization or
order shall be in writing and shall be binding on the Owner and Contractor. The Contractor shall proceed with such minor
changes promptly.

§ 10.3 If concealed or unknown physical conditions are encountered at the site that differ materially from those indicated in the
Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract Time may be equitably
adjusted.

ARTICLE11 TIME
§ 11.1 Time limits stated in the Contract Documents are of the essence of the Contract.

§ 11.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor disputes,
fire, unusual delay in deliveries, unavoidable casualties, or other causes beyond the Contractor’s control, the Contract Time
shall be subject to equitable adjustment. The Contractor, however, will not be entitled to an extension of the Contract Time to
the extent that such delay occurs concurrently with a delay or delays attributable to the Contractor.

§ 11.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the responsible
party.

ARTICLE 12 PAYMENTS AND COMPLETION
§ 12.1 Contract Sum

The Contract Sum stated in this Agreement, including authorized adjustments, is the total amount payable by the Owner to the
Contractor for performance of the Work under the Contract Documents.
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§ 12.2 Applications for Payment

§12.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the Owner an
itemized Application for Payment for Work completed in accordance with the values stated in this Agreement. The
Application shall be supported by data substantiating the Contractor’s right to payment as the Owner may reasonably require,
such as evidence of payments made to, and waivers of liens from, subcontractors and suppliers. Payments shall be made on
account of materials and equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If
approved in advance by the Owner, payment may similarly be made for materials and equipment stored, and protected from
damage, off the site at a location agreed upon in writing.

§12.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no later
than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment, all Work for
which Certificates for Payment have been previously issued and payments received from the Owner shall, to the best of the
Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or other encumbrances
adverse to the Owner’s interests.

§12.2.3 As a condition precedent to the Contractor’s entitlement to payment on account of an Application for Payment, the
Contractor shall submit with each Application for Payment:

1 apartial conditional lien waiver from the Contractor for the total payment requested in the Application for
Payment;

.2 apartial conditional lien waiver from all Subcontractors and Sub-subcontractors on whose account the Contractor
is seeking payment in the Application for Payment for the total amount of such payment requested;

.3 apartial unconditional lien waiver from the Contractor for the sum of all previously paid progress payments (not
applicable to the Contractor’s first Application for Payment) and not applicable to retainage;

4 unless previously provided, a partial or final unconditional lien waiver from each/Subcontractor and Sub-
subcontractor on whose account the Contractor previously sought and received payment for the sum of all such
previously paid payments;

.5 anotarized statement from the Contractor certifying that: (1) the Application for Payment is correct; (2) the
Contractor is entitled to payment of the amounts requested; and (3) all due and payable bills with respect to the
Work have been paid in full or will be paid in full from the proceeds of the Application for Payment;

.6 an application for payment on AIA Document G702/G703 to the Contractor from every Subcontractor on whose
account the Contractor is seeking payment in the Application for Payment;

.7 any other information required by the Contract Documents to be submitted with an Application for Payment; and

.8 such other information substantiating the Contractor’s right to payment as the Owner may reasonably require.

§ 12.3 Certificates for Payment

The Owner will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue r a Certificate for
Payment in the full amount of the Application for Payment, with a copy to the Contractor; (2) issue a Certificate for Payment
for such amount as the Owner determines is properly due, and notify the Contractor in writing of the Owner’s reasons for
withholding certification in part; or (3) withhold certification of the entire Application for Payment, and notify the Contractor
of the Owner’s reason for withholding certification in whole. If certification or notification isnot made within such seven day
period, the Contractor may, upon seven additional days’ written notice to the Owner, stop the Work until payment of the
amount owing has been received. The Contract Time and the Contract Sum shall be equitably adjusted due to the delay.

§ 12.4 Progress Payments

§ 12.4.1 After the Owner has issued a Certificate for Payment, but subject to the Owner’s decision to approve payment in
whole or in part, or if the Owner approves payment in the absence of a Certificate for Payment, the Owner shall make
payment in the manner and within the time provided in the Contract Documents. The Owner may decline to approve payment
in whole or in part to such extent as may be necessary in the Owner’s opinion to protect the Owner from loss for which the
Contractor is or may be responsible, including loss resulting from acts and omissions of the Contractor’s employees or
Subcontractors or their respective agents, because of, among other things:

A defective Work not remedied;

.2 liens or third-party claims filed or reasonable evidence indicating probable filing of such claims unless security
acceptable to the Owner is provided by the Contractor;

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or equipment;

4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
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.5 damage to the Owner or a separate contractor;

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid balance
would not be adequate to cover actual or liquidated damages for the anticipated delay;

.7 repeated failure to carry out the Work in accordance with the Contract Documents; or

.8 representations made by the Contractor that are not true.

§ 12.4.2 The Contractor shall promptly pay each subcontractor and supplier, upon receipt of payment from the Owner, an
amount determined in accordance with the terms of the applicable subcontracts and purchase orders.

§ 12.4.3 The Owner has no responsibility for payments to a subcontractor or supplier.

§12.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner shall
not constitute acceptance of Work not in accordance with the requirements of the Contract Documents.

§ 12.4.5 Notwithstanding any other provision of the Contract Documents to the contrary, if any claim or lien for which the
Contractor is responsible is filed or asserted or there is any reason to believe that such a claim or lien may be filed or asserted
at any time during the performance of the Work or the duration of the Contract, the Owner may withhold from any payment
otherwise due to the Contractor a sum sufficient, in the Owner’s reasonable opinion or as required by law, to pay all
obligations and expenses necessary to satisfy such claim or lien until the Contractor furnishes such evidence satisfactory to the
Owner that the indebtedness and the claim or lien in respect thereof, if any, has been satisfied; discharged, and released of
record if and as provided by law pending the resolution of any such dispute between the Contractor and the entity asserting the
claim or lien. The Owner may withhold final payment from the Contractor until the Work and the site are free and clear of any
and all claims, liens, or rights thereto arising out of Work performed or materials furnished in furtherance of the Work. In the
event that the unpaid balance of the Contract Sum is insufficient to cover such losses, costs, damages, and fees, or if the lien
claim arises from the Contractor’s failure to properly pass through any payment received from the Owner, the Contractor shall
immediately pay the difference to the Owner. The Contractor shall have no responsibility under this Section for any lien or
claim caused by Owner’s failure to make payment to Contractor when due.

§ 12.5 Substantial Completion

§ 12.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents and when all government inspections have been successfully
completed and all required permits and authorizations have been issued (unless inability to obtain any such permits is due to
causes not the fault of the Contractor) so the Owner can occupy or utilize the Work for its intended use.

§ 12.5.2 When the Contractor believes that the Work or designated portion thereof is substantially complete, it will notify the
Owner and the Owner will make an inspection to determine whether the Work is substantially complete. When the Owner
determines that the Work is substantially complete, the Owner shall prepare a Certificate of Substantial Completion that shall
establish the date of Substantial Completion, establish the responsibilities of the Owner and Contractor, and fix the time within
which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract
Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise
provided in the Certificate of Substantial Completion.

§ 12.6 Final Completion and Final Payment
§ 12.6.1 Upon receipt of a final Application for Payment, the Owner will inspect the Work. When the Owner find the Work
acceptable and the Contract fully performed, the Owner will promptly issue a final Certificate for Payment.

§ 12.6.2 Final payment shall not become due until the Contractor submits to the Owner releases and waivers of liens, and data
establishing payment or satisfaction of obligations, such as receipts, claims, security interests, or encumbrances arising out of
the Contract.

§ 12.6.3 Acceptance of final payment by the Contractor, a subcontractor or supplier shall constitute a waiver of claims by that
payee except those previously made in writing and identified by that payee as unsettled at the time of final Application for
Payment.

§ 12.6.4 Notwithstanding any other provision of the Contract Documents to the contrary, the date of final completion of the
Work is the date determined by the Owner when all Work is complete, accessible, operable, and usable by the Owner and all
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parts and systems are 100% complete and cleaned for the Owner’s full use and all drawings, certificates, bonds, guarantees, and
documents required by the Contract Documents have been provided to the Owner by the Contractor.

§ 12.6.5 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to the
Owner (1) an affidavit in form and substance reasonably acceptable to the Owner that payrolls, bills for materials and
equipment, and other indebtedness connected with the Work for which the Owner or the Owner’s property might be responsible
or encumbered (less amounts withheld by Owner) have been paid or otherwise satisfied and that all Work is complete in
accordance with the requirements of the Contract Documents, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire
until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the Contractor knows of no
substantial reason that the insurance will not be renewable to cover the period required by the Contract Documents, (4) consent
of surety, if any, to final payment and (5) a final lien waiver from the Contractor and each Subcontractor; (6) all maintenance
and operating instructions, schedules, guarantees, bonds, certificates of inspection, record documents, as-built copies of the
Contract Documents, and other documents required by the Contract Documents; and (7) all of the documents and information
required under Article 12 to be included with Applications for Payment. If a Subcontractor refuses to furnish a release or waiver
required by the Owner, the Contractor shall furnish a bond satisfactory to the Owner to indemnify the Owner against such lien.
If such lien remains unsatisfied after payments are made, the Contractor shall immediately refund to the Owner all money that
the Owner may be compelled to pay in discharging such lien, including all costs and reasonable attorneys’ fees.

ARTICLE 13 PROTECTION OF PERSONS AND PROPERTY

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs, including
all those required by law in connection with performance of the Contract. The Contractor shall take reasonable precautions to
prevent damage, injury, or loss to employees on the Work and other persons who may be affected thereby, the Work and
materials and equipment to be incorporated therein, and other property at the site or adjacent thereto. The Contractor shall
promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone for whose acts the
Contractor may be liable.

ARTICLE 14 CORRECTION OF WORK

§ 14.1 The Contractor shall promptly correct Work rejected by the Owner as failing to conform to the requirements of the
Contract Documents. The Contractor shall bear the cost of correcting such rejected Work, including the costs of uncovering,
replacement, and additional testing.

§ 14.2 In addition to the Contractor’s other obligations including warranties under the Contract, the Contractor shall, for a
period of one year after Substantial Completion, correct work not conforming to the requirements of the Contract Documents.
The Contractor will work together with the Owner to see that the corrective work is completed.

§ 14.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in accordance
with Section 7.3.

ARTICLE 15 MISCELLANEOUS PROVISIONS
§ 15.1 Assignment of Contract
Neither party to the Contract shall assign the Contract as a whole without written consent of the other.

§ 15.2 Tests and Inspections

§ 15.2.1 At the appropriate times, the Contractor shall arrange and bear costs of tests, inspections, and approvals of portions of
the Work required by the Contract Documents or by laws, statutes, ordinances, codes, rules and regulations, or lawful orders
of public authorities.

§ 15.2.2 If the Owner requires additional testing, the Contractor shall perform those tests.

§ 15.2.3 The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after the Contract
is executed. The Owner shall directly arrange and pay for tests, inspections, or approvals where building codes or applicable
laws or regulations so require.

§ 15.3 Governing Law
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s choice of law
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rules.

ARTICLE 16 TERMINATION OR SUSPENSION OF THE CONTRACT

§ 16.1 Termination by the Contractor

If the Work is stopped under Section 12.3 for a period of 14 days through no fault of the Contractor, the Contractor may, upon
seven additional days’ written notice to the Owner, terminate the Contract and recover from the Owner payment for Work
executed including reasonable overhead and profit.

§ 16.2 Termination by the Owner for Cause
§ 16.2.1 The Owner may terminate the Contract if the Contractor
A refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to subcontractors for materials or labor in accordance with the respective agreements
between the Contractor and the subcontractors;
.3 disregards applicable laws, statutes, ordinances, codes, rules and regulations;or lawful orders of a public
authority; or
4 otherwise fails to perform any of its duties or obligations under a provision of the Contract Documents.

§ 16.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of the Owner
and after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of the
Contractor and may:

1 take possession of the site and of all materials thereon owned by the Contractor, and

.2 finish the Work by whatever reasonable method the Owner may deem expedient.

§ 16.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 16.2.1, the Contractor shall not be
entitled to receive further payment until the Work is finished.

§ 16.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This obligation for
payment shall survive termination of the Contract.

§ 16.3 Termination by the Owner for Convenience

The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor shall be
entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with reasonable
overhead and profit on the Work not executed. However, if the Owner terminates the Contract pursuant to this Section 16.3,
but the Contractor is in default, the Contractor will be entitled to receive only such sums as it would be entitled to receive
following the occurrence of an event of default as provided in Section 16.2.

§ 16.4 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 16.4.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in whole or in
part for such period of time as the Owner may determine. The Contract Sum or Contract Time, or both, may be adjusted for
increases in the cost and time caused by suspension, delay, or interruption, but no such adjustment will be made to the extent
A that performance is, was or would have been so suspended, delayed or interrupted by another cause for which the
Contractor is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

ARTICLE 17 OTHER TERMS AND CONDITIONS
(Insert any other terms or conditions below.)

§ 17.1 CLAIMS

§ 17.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief with
respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in question between the Owner
and Contractor arising out of or relating to the Contract. The responsibility to substantiate Claims shall rest with the party
making the Claim.
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§ 17.1.2 NOTICE OF CLAIMS

Claims by either the Owner or Contractor must be initiated by written notice to the other party. Claims by either party must be
initiated within 10 days after occurrence of the event giving rise to such Claim or within 10 days after the claimant first
recognizes the condition giving rise to the Claim, whichever is later. The Contractor’s failure to initiate and substantiate a Claim
shall constitute an irrevocable waiver of the Claim.

§ 17.1.2.1 Unless otherwise agreed in writing by the Owner, within 45 days after the initiation of a Claim, the Contractor shall
submit in writing to the Owner all information that the Contractor believes substantiates the Claim and all information and
statements required to substantiate a Claim as provided in this Section 17.1. The failure to comply with the requirements of this
Section 17.1.2.1 shall constitute an irrevocable waiver of any related Claim.

§ 17.1.3 CONTINUING CONTRACT PERFORMANCE
Pending final resolution of a Claim, the Contractor shall proceed diligently with performance of the Contract and the Owner
shall continue to make payments in accordance with the Contract Documents.

§ 17.1.4 CLAIMS FOR ADDITIONAL COST

§ 17.1.4.1 Except in the event of a Claim relating to an emergency endangering life or property, the Contractor shall obtain the
Owner’s specific written authorization prior to proceeding with any change in the Work that may entitle the Contractor to an
increase in the Contract Sum. The Contractor’s failure to obtain such prior written authorization shall constitute an irrevocable
waiver of any related Claim. If the Contractor wishes to make a Claim for an increase in the Contract Sum for any reason other
than a change in the Work ordered by the Owner, written notice as provided in this Article shall be given before proceeding to
execute the affected Work.

§ 17.1.4.2 The Contractor shall substantiate each Claim for an increase in the Contract Sum with (1) written documentation of
the actual additional direct costs to the Contractor due to the event giving rise to the Claim; and (2) a written statement from the
Contractor that the increase requested is the entire increase in the Contract Sum associated with the Claim.

§ 17.1.5 CLAIMS FOR ADDITIONAL TIME

§ 17.1.5.1 Except in the event of a Claim relating to an emergency endangering life or property, the Contractor shall obtain the
Owner’s specific written authorization prior to proceeding with any change in the Work that may entitle the Contractor to an
increase in the Contract Time. The Contractor’s failure to obtain such prior written authorization shall constitute an irrevocable
waiver of any related Claim. If the Contractor wishes to make a Claim for an increase in the Contract Time for any reason other
than a change in the Work ordered by the Owner, written notice as provided in this Article shall be given before proceeding to
execute the affected Work.

§ 17.1.5.2 The Contractor shall substantiate each Claim for an extension of the Contract Time with (1) a written description of
the effect of the delay on the progress of the Work; (2) a detailed schedule which identifies the critical portions of the Work
impacted by the delaying event and the dates of such impact; (3) a detailed written proposal for an increase in the Contract Sum
which would fully compensate the Contractor for all costs of acceleration of the Work needed to completely overcome the
associated delay together with a statement consistent with Section 17.1.4.2; and (4) a written statement from the Contractor that
the extension requested is the entire extension of the Contract Time associated with the Claim.

.1 In the case of a continuing delay occurring on consecutive days, only one Claim is necessary. However, within ten days
after the cessation of the cause of the continuing delay, the Contractor shall notify the Owner in writing that the
cause of the delay has ceased. The failure to give timely notice of the cessation of the cause of the continuing
delay will constitute an irrevocable waiver of any Claim based on the continuing delay.

§ 17.1.5.3 In addition to the requirements of Section 17.1.5.1, if adverse weather conditions are/the basis for a Claim for
additional time, such Claim shall be documented by data substantiating that weather conditions were abnormal for the period of
time, could not have been reasonably anticipated and had an adverse effect on a critical element of the scheduled

construction. Notwithstanding any other provision of the Contract Documents to the contrary, the Contract Time will not be
adjusted on account of the impact of any normal adverse weather on any of the Work or on account of the impact of any
abnormal adverse weather on non-critical elements of the Work. The support for and evaluation of all adverse-weather Claims
shall be based upon average weather conditions during the 10 years immediately preceding the dates at issue in the Claim as
such weather conditions were recorded at the government-controlled weather-recording facility nearest to the site.
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§ 17.1.5.4 Notwithstanding any other provision of the Contract Documents to the contrary, an extension of the Contract Time
will be the Contractor’s exclusive remedy in the event of any delay not the proximate result of the act or failure to act of the
Owner or anyone for whom the Owner is directly responsible. The Contractor specifically waives any right it may otherwise
have to an increase in the Contract Sum or to any type of damages because of such delay or disruption to all or any part of the
Work, whether such delay was foreseen or unforeseen and whether caused by the active interference of any party for whom the
Owner is not directly responsible.

.1 Notwithstanding the provisions of Section 17.1.5.3 to the contrary, the Contractor will not be entitled to an
extension of the Contract Time to the extent that such delay occurs concurrently with a delay attributable to the
Contractor.

§ 17.1.5.5 Notwithstanding any other provision of the Contract Documents to the contrary, in no event shall the Contractor be
entitled to an increase in the Contract Time on account of any delaying impact on a non-critical element of the Work.

§ 17.1.6 INITIAL DECISION

§ 17.1.6.1 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, of the
nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, but is not
obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 17.1.6.2 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in accordance
with applicable law to comply with the lien notice or filing deadlines.

§ 17.1.6.3 Notwithstanding any other provision of the Contract Documents to the contrary, either party may seek judicial relief
in the state or federal court where the Project is located, but only if the sole relief sought is a temporary restraining order or a
preliminary or permanent injunction.

§ 17.1.6.4 Upon receipt of a written request, the Contractor shall make available to the Owner and its representatives all books,
records, and other documents in the Contractor’s possession or under its control that relate to any Claim or dispute, and the
Contractor shall require its Subcontractors and Sub-subcontractors to do likewise.

§ 17.1.7 MEDIATION

§ 17.1.7.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those waived as
provided for in Sections 12.6., 17.1.2, 17.1.4, and 17.1.5 shall be subject to mediation as a condition precedent to binding
dispute resolution.

§ 17.1.7.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree otherwise,
shall be administered by the American Arbitration Association in accordance with its Construction Industry Mediation
Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, delivered to the other party
to the Contract, and filed with the person or entity administering the mediation. The request may be made concurrently with the
filing of binding dispute resolution proceedings but, in such event, mediation shall proceed in advance of binding dispute
resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for
a longer period by agreement of the parties or court order. If an arbitration is stayed pursuant-te this Section 17.1.7, the parties
may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 17.1.7.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place where
the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be enforceable as
settlement agreements in any court having jurisdiction thereof.

§ 17.1.8 LITIGATION

§ 17.1.8.1 Any Claim arising out of or related to the Contract, except Claims relating to aesthetic effect and except those waived
as provided for elsewhere in the Contract Documents, shall, after 75 days after initiation of the Claim, be subject to litigation.
The filing of a lawsuit under this Section does not relieve the parties of their obligation to mediate their disputes pursuant to
Section 17.1.7.

§ 17.1.8.2 All litigation arising or allegedly arising out of or resulting from the Project shall be held and brought only in the state
or federal court where the Project is located. The parties consent to the exclusive jurisdiction of and venue in that court.
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This Agreement entered into as of the day and year first written above.
(If required by law, insert cancellation period, disclosures or other warning statements above the signatures.)

OWNER (Signature) CONTRACTOR (Signature)

(Printed name and title ) (Printed name and title )
LICENSE NO.:
JURISDICTION:
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